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Agreement

Between The Employer

(Company No. )

of/whose registered office is at

And The Contractor

(Company No. )1

of/whose registered office is at

[1] Where the Employer or Contractor is neither a company incorporated under the Companies Acts nor a company registered under the

laws of another country, delete the references to Company number and registered office. In the case of a company incorporated

outside Scotland or England and Wales, particulars of its place of incorporation should be inserted immediately before its Company
number.

As to execution by foreign companies and matters of jurisdiction, see the Standard Building Contract Guide for use in Scotland.
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